The competent authority reserves the right to reject any or all the tenders without assigning any reasons. Further particulars can be obtained from the office of the undersigned on all working days during office hours.

Sl. No.	Name of work	Approximate estimated amount put to tender	E.M.D. at 2½%
1	2	3	4
		Rs.	
1	Supply of pre-cast cement concrete slabs Lug slabs coping slabs and pre-cast R.C.C. template walls for the construction of Malaprabha Right Bank Canal Mile No. 2	2,49,120	6,228
2	do 22.	2,82,440	7,061
3	do 23.	2,90,445	7,261
4	do 24.	3,10,730	7,770
5	do 25.	2.76,695	6,918
6	do 26.	2,80,678	7,020
7	do 27.	2 44,440	6,112

676 B. R. NARAYANA RAO, *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, M. L B. C. C. DIVISION, (PWD.) DIVISION, RAMDURG, DISTRICT, BELGAUM.

Brief Tender Notification dated 11th October 1975

No. MLBCC/DB-2/TND/75-76/14575-605. Sealed tenders in duplicate in the prescribed forms subscribed with the name of work mentioned below are invited from the registered contractors in Karnataka P. W. D. Tenders will be received by the Executive Engineer, Malaprabha Left Bank Canal Construction Division, Ramdurg District Belgaum up to 4-00 P.M. on 28th November 1975 and will be opened on the same day, if possible.

Blank tender forms will be issued during working hours from 10th November 1975 to 13th November 1975 both days inclusive, on payment of amount mentioned in col. No. 5 per set, which is not refundable. Cheques will not be accepted. In case, tender documents are required to be sent by post an additional amount of Rs. 10-00 per set should be paid in cash or Money order to defray the postal and other incidental charges. The department will not be held responsible for any delay in transit, etc. Other particular can be had from the office of the undersigned during the office hours.

Final acceptance rests with the competent authority to reserve the right to accept or reject any or all tenders without assigning any reasons therefor.

Sl. No.	Name of work	Cost of work put to tender	Earnest money deposit	Cost of tender forms per set of two copies	Class of contractor	Time allowed for completion (excluding Mansoon)
1	2	3	4	5	6	7
		Rs.	Rs.	Rs.		
1	Construction of H. P. culvert *at* Ch. KM. 14+ 495M. of MLB Canal (Percentage tender)	64.864	1,622	10	III and above	4 Months
2	Remodelling and lining of Kolachi Right Bank Canal Mile No. 8 Item wise tender.	5,18,481	10,370	75	II and above	3½ Months (February 15 to June First) Closure period of Canal

641 C. L. APPAJAIAH, *Executive Engineer.*